STATE OF CALI FORNI A

05/ 10/ 06
04-272014

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 12 FUND TOTAL HB4N

NUMBER OF Bl DDERS 2 ENG NEERS EST

04- SCL-280-R2. 2/5.1

BI D SUMMARY

I N SANTA CLARA COUNTY I N SAN JOSE
FROM 0.5 KM SQUTH OF ROUTE 87 TO

CYPRESS AVENUE PEDESTRI AN
OVERCRGOSSI NG

REHABI LI TATE ROADWAY

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
17,176, 000

15, 923, 494. 00 AMOUNT UNDER

DEPARTMENT OF TRANSPORTATI ON

328, 959. 00

Bl D245
PACE 1
05/ 11/ 06
CONTRACT CODE 'C '
128 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 250

PERCENT UNDER EST 2. 07

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1A 15, 594, 535. 00 2 R G W CONSTRUCTI ON | NC 925 606-2400 CC PREF CLAI MED
00591940
B) 250 DAYS X 7700 P O BOX 2910 FAX 925 961-1925
A+B) 17,519, 535. 00 LI VERMORE CA 94551
2 A 16, 330, 883. 00 1 AMVERI CAN Cl VI L CONSTRUCTORS 707 746-8028 CC PREF CLAI MED
WEST COAST | NC 00526319
B) 200 DAYS X 7700 3701 MALLARD DRI VE FAX 707 746- 0936

17,870, 883. 00

BENI CI A CA 94510

3. 0%



04-272014 Bl D245

04- SCL- 280 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 10/ 06 05/ 11/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTRAL FENCE VETAL BEAM GUARD RAI L
SACRAMENTO CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
DI VERSI FI ED CONCRETE CUTTI NG GRI ND CONCRETE
SPARKS NV
HEl M BROTHERS CLEARI NG
MARTI NEZ CA
M KE BROMN ELECTRI C ELECTRI CAL
COTATI CA
PENHALL COVPANY JO NT SEAL AND METHAERYLATE
SAN LEANDRO CA
R E SERRANO RAPI D SET REPLACEMENT
MARTI NEZ CA
WATKI NS AND BORTCLUSSI LANDSCAPI NG

SAN RAFAEL CA



04-272014
04- SCL- 280
05/ 10/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 11/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CENTRAL FENCE
SACRAMENTO CA

CHRI SP COVPANY
FREMONT CA

FREEWAY ELECTRI C
SAN JOSE CA

HARRI S SALI NAS REBAR
LI VERMORE CA

OGRADY PAVI NG
MOUNTAI N VI EW CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

VETAL BEAM GUARD RAI L

STRI PI NG

ELECTRI CAL

REBAR

ASPHALT CONCRETE PAVI NG

CONSTRUCTI ON AREA SI GNS

LANDSCAPI NG AND | RRI GATI ON



04-272014 Bl D245

04- SCL- 280 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
05/ 10/ 06 05/ 11/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 10, 000. 00 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD LS LUWP SUM 900, 000. 00 900, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4,500. 00 4, 500. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 50, 000. 00 50, 000. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 10 5, 000. 00 50, 000. 00
6 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 2 4,000. 00 8, 000. 00
7 074034 TEMPORARY COVER M 300 8. 00 2,400. 00
8 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 7 750. 00 5, 250. 00
9 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 60, 000. 00 60, 000. 00
10 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 480, 000. 00 480, 000. 00
11 (S) 120120 TYPE 111 BARRI CADE EA 3 55. 00 165. 00
12 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 210 8. 00 1, 680. 00
13 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 111 25. 00 2,775.00
14 (S) 120300 TEMPORARY PAVEMENT NMARKER EA 1,370 7.00 9, 590. 00
15 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 4 12, 000. 00 48, 000. 00
16 129000 TEMPORARY RAI LI NG ( TYPE K) M 3, 260 50. 00 163, 000. 00
17 (S) 129100 TEMPORARY CRASH CUSH ON MODULE EA 60 200. 00 12, 000. 00
18 150206 ABANDON CULVERT EA 1 5, 000. 00 5, 000. 00
19 150662 REMOVE METAL BEAM GUARD RAI LI NG M 890 25. 00 22,250. 00
20 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 24,000 3. 00 72, 000. 00
STRI PE
21 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 31, 300 2.00 62, 600. 00
22 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 380 23.00 8, 740. 00
23 150722 REMOVE PAVEMENT MARKER EA 21,100 1.00 21,100. 00
24 150771 REMOVE ASPHALT CONCRETE DI KE M 2,780 15. 00 41, 700. 00
25 150772 REMOVE CURB M 930 24.00 22,320. 00
26 150820 REMOVE | NLET EA 1 1, 500. 00 1, 500. 00
27 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 500 74.00 37, 000. 00
28 152386 RELOCATE ROADSI DE SI GN- ONE POST EA 11 220. 00 2,420.00
29 152387 RELOCATE ROADSI DE SI GN- TWO POST EA 5 850. 00 4, 250. 00
30 152393 RELOCATE ROADSI DE SI GN EA 3 450. 00 1, 350. 00
(STRAP AND SADDLE BRACKET METHOD)
31 152604 MODI FY | NLET EA 3 3, 000. 00 9, 000. 00
32 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 45, 200 7.00 316, 400. 00
33 153210 REMOVE CONCRETE VB 8 600. 00 4, 800. 00
34 153235 CLEAN BRI DGE DECK %24 80, 600 2.00 161, 200. 00
35 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 12 250. 00 3, 000. 00



04-272014 Bl D245

04- SCL- 280 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
05/ 10/ 06 05/ 11/ 06
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

36 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 38, 000. 00 38, 000. 00
37 157562 BRI DCE REMOVAL ( PORTI ON), LOCATI ON B LS LUWP SUM 376, 000. 00 376, 000. 00
38 157563 BRI DGE REMOVAL ( PORTI ON), LOCATION C LS LUMP SUM 119, 000. 00 119, 000. 00
39 157564 BRI DCE REMOVAL ( PORTI ON), LOCATI ON D LS LUWP SUM 8, 000. 00 8, 000. 00
40 040249 PUMP PLANT DI SCHARGE PI PE REPAI R LS LUMP SUM 300, 000. 00 300, 000. 00
41 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 50, 000. 00 50, 000. 00
42 190101 ROADWAY EXCAVATI ON VB 2,940 55. 00 161, 700. 00
43 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 1,740 200. 00 348, 000. 00

(AERI ALLY DEPCSI TED LEAD)
44 190106 ROADWAY EXCAVATI ON ( TYPE Z-3) VB 65 350. 00 22,750. 00
(AERI ALLY DEPCSI TED LEAD)

45 190110 LEAD COVPLI ANCE PLAN LS LUWVP SUM 5, 000. 00 5, 000. 00
46 193114 SAND BACKFI LL VB 5 90. 00 450. 00
47 194001 DI TCH EXCAVATI ON VB 90 80. 00 7, 200. 00
48 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 500 100. 00 50, 000. 00
49 (S) 200001 H GHWAY PLANTI NG LS LUWP SUM 35, 000. 00 35, 000. 00
50 (S) 038050 ERCSI ON CONTRCL ( NETTI NG 4 2,080 6. 00 12, 480. 00
51 (S) 203003 STRAW ( ERCS|I ON CONTROL) TONN 3 500. 00 1, 500. 00
52 (S) 203014 FI BER ( ERCSI ON CONTRCOL) KG 560 1.00 560. 00
53 (S) 203021 FI BER ROLLS M 1, 400 12. 00 16, 800. 00
54 (S) 203024 COVPOST ( ERCSI ON CONTRQOL) % 4 220. 00 880. 00
55 (S) 203026 MOVE- | N MOVE- QUT ( EROSI ON CONTRCL) EA 2 1,100. 00 2,200. 00
56 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRQOL) KG 54 110. 00 5, 940. 00
57 (S) 203061 STABI LI ZI NG EMJLSI ON ( ERCSI ON CONTROL) KG 130 2.00 260. 00
58 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 14, 000. 00 14, 000. 00
59 (S) 206401 MAI NTAI'N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUWP SUM 14, 000. 00 14, 000. 00
60 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 120, 000. 00 120, 000. 00
61 (S) 208909 EXTEND 200 MM CONDUI T M 40 400. 00 16, 000. 00
62 250401 CLASS 4 AGGREGATE SUBBASE VB 110 130. 00 14, 300. 00
63 260210 AGGREGATE BASE ( APPROACH SLAB) VB 56 250. 00 14, 000. 00
64 260301 CLASS 3 AGGREGATE BASE VB 631 70. 00 44,170. 00
65 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 9 1, 000. 00 9, 000. 00
66 374206 SEAL RANDOM CRACKS LNKM 1 2, 500. 00 2,500. 00
67 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 1, 200 400. 00 480, 000. 00
68 390102 ASPHALT CONCRETE (TYPE A) TONN 3,670 96. 00 352, 320. 00
69 390126 RUBBERI ZED ASPHALT CONCRETE (TYPE GQ TONN 12, 600 155. 00 1, 953, 000. 00
70 394002 PLACE ASPHALT CONCRETE (M SCELLANECUS MR 800 30. 00 24,000. 00

AREA)



04-272014 Bl D245

04- SCL- 280 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
05/ 10/ 06 05/ 11/ 06
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
71 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 590 7.00 4,130. 00
72 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 200 7.00 1, 400. 00
73 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 60 7.00 420. 00
74 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 340 7.00 2, 380. 00
75 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 720 7.00 5, 040. 00
76 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 36 600. 00 21, 600. 00
77 401108 REPLACE CONCRETE PAVEMENT VB 1, 250 1, 140. 00 1, 425, 000. 00
(RAPI D STRENGTH CONCRETE)
78 413111 REPAI R SPALLED JOI NTS M2 41 250. 00 10, 250. 00
79 (S) 420201 GRI ND EXI STI NG CONCRETE M2 213, 000 9. 00 1,917, 000. 00
PAVEVENT
80 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 57 2, 350. 00 133, 950. 00
81 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 550 1, 200. 00 660, 000. 00
(TYPE R)
82 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 9.9 2, 200. 00 21, 780. 00
83 510526 M NOR CONCRETE ( BACKFI LL) VB 60 250. 00 15, 000. 00
84 510800 PAVI NG NOTCH EXTENSI ON VB 14 3, 000. 00 42, 000. 00
85 511118 CLEAN EXPANSI ON JO NT M 1, 054 70. 00 73, 780. 00
86 (S) 519117 JONT SEAL (MR 30 M) M 106 60. 00 6, 360. 00
87 (S) 519120 JONT SEAL (MR 15 M) M 182 60. 00 10, 920. 00
88 (S) 519126 JO NT SEAL ASSEMBLY (MR 80 MV) M 320 1, 220. 00 390, 400. 00
89 (S) 519142 JONT SEAL (MR 40 M) M 170 200. 00 34, 000. 00
90 (S) 519144 JONT SEAL (MR 50 M) M 484 200. 00 96, 800. 00
91 (F) 540102 TREAT BRI DGE DECK M2 80, 600 4.20 338, 520. 00
92 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 32, 200 18. 00 579, 600. 00
( LOW ODOR)
93 560239 FURNI SH SI NGLE SHEET ALUM NUM SI GN MR 0.6 300. 00 180. 00
(2.0 Mv UNFRAVED)
94 568001 I NSTALL SIGN ( STRAP AND SADDLE BRACKET EA 1 110. 00 110. 00
METHOD)
95 620905 300 MM ALTERNATI VE PI PE CULVERT (TYPE A) M 110 250. 00 27, 500. 00
96 620906 300 MM ALTERNATI VE PI PE CULVERT (TYPE B) M 56 250. 00 14, 000. 00
97 620911 450 MM ALTERNATI VE PI PE CULVERT (TYPE B) M 2 1, 600. 00 3, 200. 00
98 664008 300 MM CORRUGATED STEEL Pl PE M 92 350. 00 32, 200. 00
99 692301 ANCHOR ASSEMBLY EA 43 250. 00 10, 750. 00
100 721010 ROCK SLOPE PROTECTI ON VB 4 700. 00 2, 800. 00
(BACKING NO. 1, METHOD B)
101 727901 M NOR CONCRETE (DI TCH LI NI NG) VB 60 700. 00 42, 000. 00
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04- SCL- 280 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/ 10/ 06 05/ 11/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
102 729010 ROCK SLOPE PROTECTI ON FABRI C M2 22 5. 00 110. 00
103 731501 M NOR CONCRETE ( CURB) MB 13 650. 00 8, 450. 00
104 731507 M NOR CONCRETE ( GUTTER DEPRESSI ON) VB 8 3, 000. 00 24, 000. 00
105 038051 M NOR CONCRETE ( GORE AREA) VB 9 2, 000. 00 18, 000. 00
106 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 2,228 6. 00 13, 368. 00
107 802590 1.8 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 750. 00 750. 00
108 820107 DELI NEATOR ( CLASS 1) EA 270 30. 00 8, 100. 00
109 820134 OBJECT MARKER (TYPE P) EA 9 85. 00 765. 00
110 820151 OBJECT MARKER ( TYPE L-1) EA 17 30. 00 510. 00
111 038052 CONCRETE BARRI ER MARKER EA 330 6. 00 1, 980. 00
112 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 651 82. 00 53, 382. 00
113 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 7 650. 00 4, 550. 00
114 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 19 2, 250. 00 42, 750. 00
115 839591 CRASH CUSHI ON, SAND FI LLED EA 11 250. 00 2, 750. 00
116 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 430 41.00 17, 630. 00
117 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 49, 700 2. 00 99, 400. 00
118 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 250 4.00 25, 000. 00
119 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 680 3.50 12, 880. 00
(BROKEN 3.66 M- 0.92 M
120 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 410 1. 00 410. 00
(BROKEN 5.18 M- 2.14 M
121 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 13, 000 3. 00 39, 000. 00
122 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 7,420 4.00 29, 680. 00
123 (S) 038053 DETECTOR LOOP REPLACEMENT LS LUMP SUM 130, 000. 00 130, 000. 00
124 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 60, 000. 00 60, 000. 00
125 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 40, 000. 00 40, 000. 00
126 (S) 038054 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 56, 000. 00 56, 000. 00
( LOCATI ON 1)
127 (S) 038055 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 12, 000. 00 12, 000. 00
( LOCATI ON 2)
128 999990 MOBI LI ZATI ON LS LUMP SUM 1, 747, 000. 00 1, 747, 000. 00
A) 15, 594, 535. 00

B) 25 DAYS X 7700

A+B) 17,519, 535. 00
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04- SCL- 280 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
05/ 10/ 06 05/ 11/ 06
| TEM SECOND
Bl D AMOUNT

1 10, 000. 00 10000. 00

2 1, 200, 000. 00 1200000. 00

3 4, 500. 00 4500. 00

4 50, 000. 00 50000. 00

5 2, 000. 00 20000. 00

6 6, 000. 00 12000. 00

7 5. 00 1500. 00

8 300. 00 2100. 00

9 56, 550. 00 56550. 00
10 1, 200, 000. 00 1200000. 00
11 55. 00 165. 00
12 6. 00 1260. 00
13 50. 00 5550. 00
14 5.50 7535. 00
15 15, 000. 00 60000. 00
16 90. 00 293400. 00
17 300. 00 18000. 00
18 2, 000. 00 2000. 00
19 22.50 20025. 00
20 2.40 57600. 00
21 1.20 37560. 00
22 19. 00 7220. 00
23 4.00 84400. 00
24 7.00 19460. 00
25 18. 00 16740. 00
26 2,000. 00 2000. 00
27 74. 00 37000. 00
28 220. 00 2420. 00
29 850. 00 4250. 00
30 500. 00 1500. 00
31 2, 000. 00 6000. 00
32 5. 00 226000. 00
33 205. 00 1640. 00
34 3. 00 241800. 00
35 200. 00 2400. 00
36 50, 000. 00 50000. 00
37 50, 000. 00 50000. 00
38 50, 000. 00 50000. 00
39 50, 000. 00 50000. 00
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04- SCL- 280 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
05/ 10/ 06 05/ 11/ 06
| TEM SECOND
Bl D AMOUNT

40 60, 000. 00 60000. 00
41 50, 000. 00 50000. 00
42 150. 00 441000. 00
43 200. 00 348000. 00
44 100. 00 6500. 00
45 5, 000. 00 5000. 00
46 135. 00 675. 00
47 93. 00 8370. 00
48 50. 00 25000. 00
49 15, 000. 00 15000. 00
50 6. 35 13208. 00
51 966. 00 2898. 00
52 2.00 1120. 00
53 10. 00 14000. 00
54 541. 00 2164. 00
55 1, 200. 00 2400. 00
56 72.00 3888. 00
57 6. 00 780. 00
58 12, 000. 00 12000. 00
59 12, 000. 00 12000. 00
60 88, 162. 00 88162. 00
61 340. 00 13600. 00
62 200. 00 22000. 00
63 700. 00 39200. 00
64 150. 00 94650. 00
65 1, 200. 00 10800. 00
66 5, 000. 00 5000. 00
67 430. 00 516000. 00
68 120. 00 440400. 00
69 170. 00 2142000. 00
70 30. 00 24000. 00
71 10. 00 5900. 00
72 10. 00 2000. 00
73 10. 00 600. 00
74 10. 00 3400. 00
75 10. 00 7200. 00
76 1, 300. 00 46800. 00
77 1, 000. 00 1250000. 00
78 1, 200. 00 49200. 00




| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

04-272014
04- SCL- 280
05/ 10/ 06

1278000.
199500.
1045000.
29700.
11700.
196000.
101184.
18762.
38220.
152960.
31960.
115192.
322400.
579600.
180.
110.
24200.
14000.
2200.
30360.
8901.
2144,
46200.
616.
12675.
8680.
9486.
8912.
2000.
8100.
765.
510.
6600.
53382.
4550.
42750.
3025.
14620.
72065.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PACGE 10
05/ 11/ 06
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04- SCL- 280 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
05/ 10/ 06 05/ 11/ 06
| TEM SECOND
Bl D AMOUNT
118 3.20 20000. 00
119 2.80 10304. 00
120 1.00 410. 00
121 2.00 26000. 00
122 3.50 25970. 00
123 141, 000. 00 141000. 00
124 121, 000. 00 121000. 00
125 62, 750. 00 62750. 00
126 77,500. 00 77500. 00
127 21, 250. 00 21250. 00
128 1, 630, 000. 00 1630000. 00
TOT A) 16, 330, 883. 00

B) 200 DAYS X 7700

A+B) 17, 870, 883. 00



